

Autocomp Management Sp. z o.o.
ul. 1 Maja 36
71-627 Szczecin

Szczecin, 12.09.2023 y.

EXPLANATION NO. 1

Refers to: proceedings conducted in the request for quotation mode entitled "Supply of a set of 11 thermal imaging cameras".

The Ordering Party informs that a request for clarification and changes to the content of the request for quotation has been received. Below is the content of the inquiry and the explanation of the Ordering Party.

Question 1:

We hereby inform that in the case of purchasing cameras with a cooled detector/thermal imaging modules, which are the subject of the ongoing proceedings, the end user, i.e. the Provincial Police Headquarters in Szczecin, is obliged to complete the documents required to obtain an export license. It will be necessary to fill in the attached FLIRTIS document in the sections:

- Section 2 - information about the end recipient, i.e. recipient's name, contact person, phone, email. We can copy the remaining information from the documentation you attached to the proceedings.
- Section 5, part 2 - information about intermediary companies in the transaction (all intermediary companies in the transaction) - i.e. recipient's name, contact person, phone, email. The waiting time for the license is 5-6 weeks. The delivery time for the cameras is 4-5 weeks after receiving the license and signing the CAD document confirming the receipt of the license. Considering the above information, we ask whether the Ordering Party agrees to extend the implementation period to 90 days?

Answer:

The Ordering Party agrees to extend the implementation period to 90 calendar days from the date of signing the contract. Therefore, point III of the request for quotation is changed to read: "Required implementation period up to 90 days from the date of signing the contract."

The Ordering Party changes the deadline for submitting offers to September 18, 2023, until 12:00.

Therefore, points VIII.1 and IX.6 are changed to read:

"Deadline for submission of offers: September 18, 2023, 12:00"

AUTOCOMP MANAGEMENT Sp. z o.o.
Krzysztof Budyszewski
Prezes Zarządu